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GENERAL NOTES:

1. LBYD, INC. SHALL NOT HAVE AUTHORITY OVER THE SITE CONTRACTOR'S WORK OR RESPONSIBILITIES. LBYD IS NOT RESPONSIBLE
FOR SITE SAFETY PROCEDURES OR METHODS OF CONSTRUCTION. [T IS NOT LBYD'S DUTY TO REVIEW THE ADEQUACY OF THE
CONTRACTOR'S SAFETY MEASURES IN OR NEAR THE CONSTRUCTION SITE.

2. ALLEXISTING UTILITIES SHOWN ON THESE DRAWINGS ARE APPROXIMATE AND OTHER UTILITIES MAY EXIST. CONTRACTOR MUST
HAVE EXISTING UTILITIES LOCATED BY UNDERGROUND LINE LOCATORS AS WELL AS FIELD VERIFIED BY ONSITE PERSONNEL BY "POT
HOLING" THE UTILITY WITH POST HOLE DIGGERS PRIOR TO ORDERING MATERIALS OR BEGINNING CONSTRUCTION. ANY DISCREPANCIES
SHALL BE REPORTED TO THE OWNER IMMEDIATELY.

3. EXISTING UTILITIES TO REMAIN MAY BE LOCATED WITHIN PROPOSED DEMOLITION AREAS. CONTRACTOR SHALL USE EXTREME
CAUTION WHILE WORKING IN THESE AREAS TO ENSURE NO UTILITY SERVICE INTERRUPTIONS TO FACILITIES THAT REMAIN OR TO
ADJACENT PROPERTIES.

4. ALLEXISTING IMPROVEMENTS WITHIN THE LIMITS OF CONSTRUCTION ARE TO REMAIN UNLESS SPECIFICALLY NOTED, "TO BE
REMOVED".

5. CONTRACTOR SHALL COORDINATE WITH OWNER AND THE UTILITY PROVIDER PRIOR TO THE DISCONNECTING OR REMOVAL OF ANY
UTILITY SERVICE. ALL UTILITIES TO BE REMOVED ARE TO BE CAPPED OR PLUGGED OR TERMINATED ACCORDING TO THE UTILITY
OWNERS REQUIREMENTS.

6. THE CONTRACTOR SHALL TAKE ALL NECESSARY MEASURES TO PROTECT ADJACENT PROPERTIES AND IS RESPONSIBLE FOR ANY
DAMAGE TO EXISTING IMPROVEMENTS ON OR OFF SITE DUE TO THE CONSTRUCTION OF THIS PROJECT. ANY DAMAGE WILL BE
REPAIRED AT THE CONTRACTOR'S EXPENSE.

7. WHEN CAVES OR SOLUTION CAVITIES ARE DISCOVERED DURING CONSTRUCTION, WORK SHALL STOP IN THE AREA PENDING
FURTHER BIOLOGICAL AND GEOTECHNICAL INVESTIGATIONS.

8. IF DURING CONSTRUCTION THE CONTRACTOR OBSERVES HISTORIC OR ARCHAEOLOGICAL RESOURCES, THEN SUCH
OBSERVATIONS SHALL BE REPORTED IMMEDIATELY TO THE OWNER. THE CONTRACTOR SHALL CEASE ALL ACTIVITIES IN THE AREA
THAT MAY RESULT IN THE DESTRUCTION OF THESE RESOURCES AND SHALL PREVENT EMPLOYEES FROM TRESPASSING ON, REMOVING,
OR OTHERWISE DAMAGING SUCH RESOURCES UNTIL RELEASED BY THE OWNER.

9. MILITARY MUNITIONS - BASED ON THE ENVIRONMENTAL ASSESSMENT THE EUL SITE HAS NOT BEEN IDENTIFIED AS HAVING THE
POTENTIAL OF UNEXPLODED ORDINANCE (UXO). IN THE EVENT THAT THE CONTRACTOR DISCOVERS OR UNCOVERS MILITARY
MUNITIONS AS DEFINED IN 40 CFR 260, HAZARDOUS WASTE MANAGEMENT SYSTEM HE SHALL STOP WORK IN THAT AREA AND NOTIFY
THE OWNER.

10. STORMWATER IMPACTS SHALL BE MINIMIZED DURING CONSTRUCTION WITH APPROPRIATE BMP MEASURES PER THE ALABAMA
HANDBOOK FOR EROSION CONTROL, SEDIMENT CONTROL AND STORMWATER MANAGEMENT ON CONSTRUCTION SITES AND URBAN
AREAS. THE CONTRACTOR IS RESPONSIBLE FOR DEVELOPING AND IMPLEMENTING A PLAN FOR SECONDARY CONTAINMENT OF STORED
FUEL, DRIP PANS UNDER GENERATORS AND STATIONARY VEHICLES, AND MAINTAINING SPILL MITIGATION KITS ON-SITE DURING
CONSTRUCTION.

11. WASTE MATERIALS SHALL BE RECYCLED TO THE MAXIMUM EXTENT FEASIBLE.

12. FENCE REMOVAL AND INSTALLATION OPERATIONS SHALL BE ACCOMPLISHED SO THAT THE PERIMETER SECURITY OF THE EXISTING
FACILITIES SHALL BE MAINTAINED AT ALL TIMES MEETING ANTI-TERRORISM/FORCE PROTECTION (AT/FP) REQUIREMENTS.

13.  REFER TO THE PROJECT SPECIFICATIONS FOR ADDITIONAL INFORMATION. NOTE THAT NOT ALL SECTIONS OF THE CITY
SPECIFICATIONS WILL APPLY TO THIS PROJECT.

14. CONCRETE SHALL BE 3,000 PSI 28 DAY STRENGTH UNLESS OTHERWISE NOTED ON THE PLANS.

15.  EXISTING ROADWAYS SHALL BE KEPT FREE OF MUD, SEDIMENT, DEBRIS, ETC. AND SHALL BE CLEANED ON A REGULAR BASIS - AS A
MINIMUM DAILY.

16.  THE CONTRACTOR SHALL BE RESPONSIBLE TO ADHERE TO THE REQUIREMENTS OF THE ENVIRONMENTAL ASSESSMENT FOR THE
NORTH RIDEOUT ROAD ENHANCED USE LEASE SITE DEVELOPMENT AT REDSTONE ARSENAL, AL DATED DECEMBER 2008.

17. SITE WORK IS CURRENTLY ONGOING AT THE SITE AND THE INFORMATION SHOWN ON SHEETS C2.0 THRU C2.7 REFLECTS THE
FINISHED CONDITION OF PACKAGE 1A - MASS GRADING AND EROSION CONTROL PACKAGE (UNSECURE AREA) DATED DECEMBER 16,
2010, PACKAGE 1B - ROADWAY AND UTILITIES (UNSECURE AREA) DATED APRIL 12, 2011, PACKAGE 1B-5 - GRAVITY SANITARY SEWER
DATED APRIL 12, 2011, PACKAGE 1D - RAILROAD SPUR RELOCATION /INSTALLATION DATED MAY 13,2011, AND PACKAGE 1G - LANDSCAPE,
IRRIGATION, AND HARDSCAPE DATED JULY 7, 2011. THE ELEVATIONS SHOWN ON THESE PLANS ARE TO FINISHED GRADE ELEVATION.
THE PACKAGE 1F CONTRACTOR SHALL REVIEW THE PACKAGE 1A, 1B, 1B-5, AND 1D PLANS AND SPECIFICATIONS TO MAKE THEMSELVES
FAMILIAR WITH THE PHASING OF PACKAGES 1A, 1B, 1B-5, AND 1D AND HOW T WILL IMPACT THEIR PACKAGE 1F SCOPE AND SCHEDULING
OF WORK. FURTHER NOTE THAT BUILDING RG1000 IS CURRENTLY UNDER CONSTRUCTION WITH BUILDING RG1200, BUILDING RG7200,
RETAIL PROJECTS, AND PACKAGE 1E ANTICIPATED TO START DURING PACKAGE 1F CONSTRUCTION. PACKAGE 1F WORK WILL HAVE TO
COORDINATE DELIVERIES AND ACCESS WITH ALL OF THE ABOVE MENTIONED PROJECTS.

SITE DEMOLITION NOTES:

1. CONTRACTOR TO COORDINATE DEMOLITION ITEMS NOTED ON THE DRAWINGS TO BE SALVAGED, RECYCLED, AND REUSED.
CONTRACTOR SHALL REMOVE THE CONCRETE AND STEEL ELECTRICAL POLES TO BE SALVAGED WITH EXTREME CAUTION TO PREVENT
DAMAGE AND STOCKPILE THEM IN AREA NOTED ON THE PLANS.

2. REFERTO SITE GRADING, DRAINAGE, AND UTILITY PLANS FOR PROPOSED UTILITY AND DRAINAGE INSTALLATION AND REMOVAL.

3. REFERTOLAYQUT, GRADING, AND UTILITY PLANS FOR ADDITIONAL INFORMATION RELATING TO PAVING, CURB, SIDEWALKS, ETC.
REMOVE EXISTING CURBS AS NEEDED TO INSTALL PROPOSED IMPROVEMENTS.

4. CONTRACTOR SHALL COORDINATE WITH CITY OF HUNTSVILLE (OWNER), REDSTONE ARSENAL, LBYD, THE PROJECT MANAGER, AND
THE UTILITY PROVIDER PRIOR TO THE DISCONNECTING OF ANY UTILITY SERVICE.

5. CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL, RELOCATION OR PROTECTION OF ALL ABOVE AND BELOW GROUND
EXISTING IMPROVEMENTS THAT ARE IN CONFLICT WITH THE PROPOSED IMPROVEMENTS UNLESS NOTED TO BE RELOCATED BY THE
UTILITY SERVICE PROVIDER.

6. ALL DEMOLITION AND CONSTRUCTION DEBRIS SHALL BE RECYCLED TO THE MAXIMUM EXTENT FEASIBLE. REMAINING WASTE SHALL
BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE TRANSPORTED AND DISPOSED OF OFF-SITE AS REQUIRED IN A LEGAL
MANNER WHILE KEEPING THE SITE CLEAN AND ORDERLY.

7. ALLEXISTING PAVING, CURBS, HARDSCAPE, ETC. SHALL BE SAW CUT AT THE LIMITS OF REMOVAL IN ORDER TO PROVIDE A CLEAN
EDGE. EXISTING PAVING AT EDGE SHALL BE MILLED BACK A MINIMUM OF 8" TO ENSURE SMOOTH TRANSITION.

8. ALLEXISTING TREES TO REMAIN OUTSIDE OF THE CLEARING LIMITS SHALL BE PROTECTED DURING CONSTRUCTION.

9. BACKFILLING OF DEMOLISHED ITEMS SHALL BE SUITABLE FILL OR STONE PER THE PROJECT SPECIFICATIONS SUPPLEMENTAL
SPECIFICATIONS EARTHWORK.

10.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR DEWATERING AND PUMPING AS NECESSARY FOR EROSION CONTROL FOR OWN
SCOPE OF WORK.

LAYOUT NOTES:

1. CONTRACTOR SHALL VERIFY SITE BOUNDARY AND EXISTING TOPOGRAPHY. NOTIFY THE OWNER OF ANY DISCREPANCIES PRIOR TO
SUBMITTING PRICES OR ORDERING MATERIALS.

2. THE OWNER WILL BE RESPONSIBLE FOR PROVIDING BENCHMARKS, CONTROLS, AND FINAL ELECTRONIC AS-BUILT DRAWINGS.

3. ITIS THE CONTRACTOR'S RESPONSIBILITY TO PROTECT ALL BENCHMARKS, PROPERTY CORNERS, AND ALDOT MONUMENTATION. ANY
REPLACEMENT WILL BE AT THE CONTRACTOR'S EXPENSE.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONSTRUCTION STAKING AND A "RED-LINED" SET OF CLEAN CONSTRUCTION
DOCUMENTS TO SERVE AS THE CONTRACTOR'S AS-BUILTS FOR OWN SCOPE OF WORK.

TRAFFIC CONTROL NOTES:

5

6
.
8.
9
P

ALL DIMENSIONS AND COORDINATES SHOWN ARE TO THE BACK OF CURB OR TO THE EDGE OF SURFACING UNLESS OTHERWISE NOTED.
ALL TEMPORARY STRIPING TO BE PER THE LATEST EDITION OF THE MUTCD UNLESS NOTED OTHERWISE.

ALL PERMANENT STRIPING SHALL BE THERMOPLASTIC PER CITY OF HUNTSVILLE STANDARDS SPECIFICATION SECTION 701.

BOUNDARY AND TOPOGRAPHIC INFORMATION PROVIDED BY THE OWNER AND PERFORMED BY BUSBIN ENGINEERING.

TOPOGRAPHIC INFORMATION WAS PERFORMED VIA GROUND RUN AND AERIAL FORMAT AND TAKEN FROM PREVIOUS DESIGN PLANS FOR

ACKAGE 1A DATED DECEMBER 16, 2010 AND PACKAGE 1B DATED APRIL 12, 2011.

REDSTONE TRANSMISSION LINE NOTES:

1.

THE CONTRACTOR SHALL NOTIFY REDSTONE ARSENAL, JERRY ROBINSON (256) 876-3122, AT LEAST 48 HOURS IN ADVANCE OF

WORK NEAR REDSTONE TRANSMISSION LINES.

2.

A CONDUCTOR TO GROUND CLEARANCE OF 24 FEET MUST BE MAINTAINED ON ALL FILLS. THE CONTRACTOR SHALL BE LIABLE FOR

ANY DAMAGE TO REDSTONE PROPERTY AND/OR ELECTRICAL OUTAGES CAUSED BY THEIR WORK.

3.

THE CONTRACTOR SHALL TAKE MEASURES TO ENSURE SAFETY OF THEIR WORKERS WHEN WORKING IN OR AROUND THE HIGH

VOLTAGE TRANSMISSION LINES. THIS WORK SHALL BE PER STATE LAWS AND OSHA REQUIREMENTS FOR WORK NEAR ENERGIZED
TRANSMISSION LINES.

4.

ANY COUNTERPOISE THAT IS UNCOVERED OR DAMAGED SHALL BE REPAIRED/REBURIED IMMEDIATELY BY THE CONTRACTOR AT NO

EXPENSE TO THE OWNER.

5.

REDSTONE HAS THE RIGHT FOR INGRESS AND EGRESS THROUGH THE CONSTRUCTION SITE FOR MAINTENANCE ON THEIR LINES.

THE CONTRACTOR SHALL WORK WITH REDSTONE TO ENSURE ACCESS TO THEIR FACILITIES.

1. THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN TRAFFIC CONTROL DEVICES IN ACCORDANCE WITH THE LATEST EDITION AND
REVISION OF PART VI OF THE FEDERAL MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) AND THE APPROVED TRAFFIC
CONTROL PLAN FOR ALL CONSTRUCTION WITHIN WORK AREAS SHOWN AND DESCRIBED IN PART VI OF THE MUTCD.

2. ACCESS TO THE VISITOR'S CENTER SHALL BE MAINTAINED AT ALL TIMES AND SHALL MEET THE REQUIREMENTS OF REDSTONE
ARSENAL.

3. TRAFFIC CONTROL AND ACCESS SHALL TAKE INTO CONSIDERATION BASE SECURITY MEASURES.

4. PERMANENT ROADWAY SIGNS OR TEMPORARY CONSTRUCTION SIGNS WHICH ARE NOT APPLICABLE OR INAPPROPRIATE FOR THE
CURRENT CONDITIONS SHALL BE COVERED OR REMOVED.

5. THE DIMENSIONS SHOWN OR DESCRIBED FOR LOCATING CONSTRUCTION SIGNS ARE NOMINAL. THE ACTUAL DIMENSIONS SHALL BE
ADJUSTED TO BEST FIT LOCAL CONDITIONS AND PROVIDE MAXIMUM VISIBILITY.

6. IF TRAFFIC CONTROL DEVICES ARE NECESSARY FOR PROPER WARNING AND TRAFFIC CONTROL AFTER SUNSET, THEN AS A MINIMUM,
TYPE "B" WARNING LIGHTS SHALL BE PLACED ON THE FIRST WARNING SIGN AND CHANNELIZING DRUM AND TYPE "A" REFLECTIVE
SHEETING SHALL BE REQUIRED ON ALL SIGNS.

7. HAZARDOUS CONDITIONS ON OPEN ROADWAYS SUCH AS PAVEMENT DROP-OFFS IN EXCESS OF 2", CONSTRUCTION MATERIALS,
VEHICLES, OR EQUIPMENT STORED OR PLACED WITHIN THE ROADWAY RIGHT-OF-WAY; AND OPEN TRENCHES ACROSS OR NEAR THE
ROADWAY SHALL NOT BE ALLOWED UNLESS THE CONTRACTOR IS ON SITE AND WORKING, AND PROPER TRAFFIC CONTROL MEASURES
ARE BEING TAKEN- INCLUDING BARRICADES.

8. THE CONTRACTOR SHALL KEEP OPEN ROADWAYS CLEAN AND FREE OF CONSTRUCTION DEBRIS, DIRT, LOOSE GRAVEL OR OTHER
MATERIAL THAT MAY CAUSE HAZARDOUS DRIVING CONDITIONS.

9. TRAFFIC CONTROL DEVICES SHALL MEET THE STANDARD MATERIAL AND INSTALLATION REQUIREMENTS SPECIFIED IN THE CURRENT
EDITION OF THE AL.D.O.T. STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION.

10. ROADWAYS AND DRIVEWAYS SHALL REMAIN OPEN DURING CONSTRUCTION.

CHANNELIZING DEVICES SHALL BE PLACED AT 10' ON CENTER ALONG MINIMUM 20" RADII TO CHANNELIZE TRAFFIC INTO AND OUT OF
INTERSECTING ROAD AND DRIVES WITHIN AREAS WHERE CHANNELIZING DEVICES ARE REQUIRED. TEMPORARY REGULATORY SIGNS
SUCH AS STOP SIGNS AND YIELD SIGNS SHALL BE PLACED AS NECESSARY FOR PROPER TRAFFIC CONTROL IN ACCORDANCE WITH THE
MUTCD.

11. CONTRACTOR SHALL UTILIZE FLAGMEN AND SIGNAGE AS NEEDED TO ASSURE SAFE ACCESS TO AND FROM THE VISITOR'S CENTER.
12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PREPARING A SITE CONSTRUCTION TRAFFIC CONTROL PLAN TO BE APPROVED BY
THE CITY OF HUNTSVILLE AND REDSTONE ARSENAL PRIOR TO CONSTRUCTION. THE SITE CONSTRUCTION TRAFFIC CONTROL PLAN
SHALL TAKE INTO ACCOUNT THE ENTERING AND EXITING OF CONSTRUCTION TRAFFIC ONTO THE ROADWAY AND THE IMPACT TO THE
FLOW OF TRAFFIC. THIS PLAN SHALL BE IN ACCORDANCE WITH THE LATEST EDITION OF THE MUTCD. THIS SITE CONSTRUCTION
TRAFFIC CONTROL PLAN SHALL BE IN ADDITION TO ANY TRAFFIC LOGISTICS PLANS PROVIDED IN THIS PLAN SET FOR ROADWAY
IMPROVEMENTS.

13. CONTRACTOR SHALL PHASE TRAFFIC CONTROL PLAN AS NEEDED TO ALLOW CONTINUOUS ACCESS TO THE EXISTING VISITOR
CENTER AND THE PACKAGE 1A, 1B, 1B-5, 1D, BUILDING RG1000, AND BUILDING RG1200 CONTRACTORS AS NEEDED TO PROTECT THE
WORKERS AND TRAVELING PUBLIC.

14. EXISTING ROADWAYS SHALL BE KEPT FREE OF MUD, SEDIMENT, DEBRIS, ETC. AND SHALL BE CLEANED ON A REGULAR BASIS - AS A
MINIMUM DALLY.

GRADING NOTES:

1. THE OWNER WILL BE RESPONSIBLE FOR PROVIDING ITS COMPACTION TESTING. ADDITIONAL COMPACTION TESTING MAYBE
REQUIRED AND WILL BE THE RESPONSIBILITY OF THE CONTRACTOR.

2. ALLTOPSOIL SHALL BE STRIPPED WITHIN THE PROPOSED LIMITS OF GRADING AND SHALL BE STOCKPILED ON THE REDSTONE
GATEWAY IN AN APPROVED LOCATION FOR LATER USE DURING THIS PACKAGE TO RE-PLATE SLOPES, SHOULDERS, AND MEDIAN AREAS
AS INDICATED ON THE PLANS. ALL EXCESS TOPSOIL SHALL BE HAULED OFFSITE. SEE SPECIFICATIONS FOR OFFSITE DISPOSAL AREA
LOCATION.

3. SUBGRADE IN FILL AREAS SHALL BE PROOF ROLLED WITH A LOADED DUMP TRUCK AND APPROVED BY THE GEOTECHNICAL
ENGINEER PRIOR TO PLACING FILL. ANY AREAS SHOWING SIGNS OF PUMPING, RUTTING, OR ANY UNSUITABLE (ORGANIC, SOFT, WET,
LOOSE) MATERIAL FOUND IN PLACE SHALL BE UNDERCUT AND REPLACED, OR MOISTURE CONDITIONED AND COMPACTED TO THE
SPECIFIED DENSITY AND MOISTURE CONTENT LISTED BELOW.

4. ALL EXPOSED SUBGRADE IN CUT AREAS SHALL BE SCARIFIED TO A MINIMUM DEPTH OF 12" AND RECOMPACTED TO THE SPECIFIED
DENSITY AND MOISTURE CONTENT LISTED BELOW AND IN THE PROJECT SPECIFICATIONS.

5. THE PROJECT IS UNCLASSIFIED TO -12" BELOW SUBGRADE ELEVATION IN CUT AREAS.

6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING THE SUBGRADE AFTER IT HAS BEEN INITIALLY PREPPED, IF DAMAGED
DUE TO INCLEMENT WEATHER OR CONSTRUCTION TRAFFIC.

7. FILL MATERIAL SHALL HAVE THE FOLLOWING PROPERTIES: VIRTUALLY FREE OF ORGANICS LESS THAN 5%, NO ROCK FRAGMENTS
GREATER THAN 4" WITHIN 4' OF FINISH GRADE, LIQUID LIMIT NOT EXCEEDING 50, PLASTICITY INDEX NOT EXCEEDING 30, MINIMUM
STANDARD PROCTOR (ASTM D-698) OF 95 PCF, COMPACTED TO 98% IN PAVED AREAS, PLACED IN 8" TO 10" THICK LOOSE LIFTS, AND
WITHIN £2.0% OF OPTIMUM MOISTURE CONTENT.  NOTE THAT SOILS WITHIN 1' OF PAVED AREAS SHALL BE CL/CH SOILS AND HAVE A
MAXIMUM LIQUID LIMIT NOT EXCEEDING 50, AND A MAXIMUM PLASTICITY INDEX NOT EXCEEDING 30, COMPACTED TO 98% AND WITHIN
+2.0% OF OPTIMUM MOISTURE CONTENT. REFER TO SUPPLEMENTAL SPECIFICATIONS EARTHWORK FOR ADDITIONAL INFORMATION.

8. COMPACTION TESTS WILL BE TAKEN AT THE RECOMMENDATION OF THE ON-SITE GEOTECHNICAL ENGINEER, BUT AT A MINIMUM
EVERY 5,000 SQUARE FEET OF AREA PER 8" LIFT IN PAVING AREAS.

9. COMPACTION WITHIN LIMITED SPACES (I.E. MANHOLES, INLETS, UTILITY TRENCHES) SHOULD BE BACKFILLED AND COMPACTED
SYSTEMATICALLY, AT THE DIRECTION OF THE OWNER'S ONSITE REPRESENTATIVE. STONE BACKFILL SHALL BE INSTALLED IN 8" LOOSE
LIFTS AND COMPACTED TO 95% STANDARD PROCTOR PER CITY OF HUNTSVILLE STANDARD SPECIFICATIONS SECTION 105 AND 107 AS
MODIFIED IN THE SUPPLEMENT TO GENERAL REQUIREMENTS.

10.  CLEARING LIMITS SHALL BE 5' OUTSIDE OF ALL PROPOSED GRADED AREAS OR NOT BEYOND THE PROPERTY LINES OR CLEARING
LIMITS WHICHEVER IS LESS.

11. NO GRADING OFF-SITE OR IN ALDOT DENIED ACCESS RIGHT-OF-WAY WITHOUT PROPER APPROVALS AND PRIOR NOTIFICATION.
12. COORDINATE THE SEQUENCING OF ALL GRADING OPERATIONS WITH THE EROSION CONTROL PLAN AND OTHER ONGOING
PROJECTS.

13.  PROPOSED GRADES INDICATED ON THIS PLAN ARE TO FINISH GRADE. THE CONTRACTOR SHALL MAKE SUBGRADE ADJUSTMENTS
FOR TOPSOIL, PAVING, ETC.

14. FILL SLOPES SHOULD BE BENCHED INTO THE EXISTING SLOPES AND SHOULD BE COORDINATED WITH THE OWNER FOR DEPTH OF
BENCH INTO THE SLOPE.

15.  AGEOTECHNICAL REPORT HAS BEEN PREPARED BY BUILDING AND EARTH SCIENCES, INC. PROJECT NUMBER HV10019 DATED
AUGUST 5, 2011 AND IS AVAILABLE FOR INFORMATIONAL PURPOSES.

16.  UNSUITABLE MATERIAL REFERS TO MATERIAL THAT IS NOT SUITABLE FOR PAVEMENT SUPPORT FOR REASONS ASSOCIATED WITH
MATERIAL PROPERTIES, SUCH AS HIGHLY PLASTIC SOILS, "FAT" CLAYS, ORGANICS EXCEEDING 5%, AND OLD FILL. MATERIAL WHICH IS
OTHERWISE SUITABLE, BUT ABOVE THE OPTIMUM MOISTURE AND REQUIRES MOISTURE CONDITIONING PRIOR TO USE AS STRUCTURAL
FILL SHALL NOT BE CONSIDERED AS "UNSUITABLE". NOTE ADDITIVE AND DEDUCTIVE UNIT PRICES ARE BEING PROVIDED TO HANDLE
CHANGING FIELD CONDITIONS DURING CONSTRUCTION AS NEEDED.

17. DEWATERING SHALL BE SOLELY THE RESPONSIBILITY OF THE CONTRACTOR. PREVENT SURFACE WATER AND GROUND WATER
FROM ENTERING EXCAVATIONS, FROM PONDING ON PREPARED SUBGRADES, AND FROM FLOODING PROJECT SITE AND SURROUNDING
AREA. PROTECT SUBGRADES FROM SOFTENING, UNDERMINING, WASHOUT, AND DAMAGE BY RAIN OR WATER ACCUMULATION.
REROUTE SURFACE WATER RUNOFF AWAY FROM EXCAVATED AREAS. DO NOT ALLOW WATER TO ACCUMULATE IN EXCAVATIONS. DO
NOT USE EXCAVATED TRENCHES AS TEMPORARY DRAINAGE DITCHES. INSTALL A DEWATERING SYSTEM TO KEEP SUBGRADES DRY AND
CONVEY GROUND WATER AWAY FROM EXCAVATIONS. MAINTAIN UNTIL DEWATERING IS NO LONGER REQUIRED. IF GROUNDWATER
DEWATERING IS REQUIRED, CONTRACTOR IS TO OBTAIN ANY PERMITS AS MAY BE REQUIRED PRIOR TO DISCHARGE OF EFFLUENT FROM
DEWATERING.

NEC COMMUNICATIONS NOTES:

1. THE CONTRACTOR SHALL NOTIFY REDSTONE ARSENAL, GARY SHELTON (256) 876-5150, AT LEAST 48 HOURS IN ADVANCE OF WORK
NEAR NEC COMMUNICATIONS LINES.

2. REDSTONE HAS THE RIGHT FOR INGRESS AND EGRESS THROUGH THE CONSTRUCTION SITE FOR MAINTENANCE ON THEIR LINES.
THE CONTRACTOR SHALL WORK WITH REDSTONE TO ENSURE ACCESS TO THEIR FACILITIES.

PROJECT CONTROL POINTS (NE)

STORM DRAINAGE NOTES:

1. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS ON ALL STORM PIPE MATERIALS TO THE OWNER AND RECEIVE APPROVAL
PRIOR TO INSTALLATION AND/OR FABRICATION.

2. ALL PROPOSED STORM INLETS (GRATES, CURB, YARD, AREA DRAINS) ARE TO BE LOCATED AT THE LOW POINTS. GRADING SHALL BE
TO DIRECT RUNOFF TO THESE INLETS. NOTIFY THE OWNER OF ANY DISCREPANCIES.

3. STORM DRAINAGE SYSTEMS SHALL BE CONSTRUCTED FROM DOWNSTREAM TO UPSTREAM. VERIFY ALL PIPE SLOPES, INVERTS,
AND POINTS OF CONNECTION PRIOR TO CONSTRUCTION. NOTIFY THE OWNER OF ANY DISCREPANCIES.

4. THE CONTRACTOR SHALL VERIFY ALL EXISTING AND PROPOSED STORM PIPE GRADES AND POINTS OF CONNECTION PRIOR TO
INSTALLATION. THE OWNER SHALL BE NOTIFIED OF ANY DEVIATIONS PRIOR TO OR DURING CONSTRUCTION.

5. PROPOSED STORM PIPES SHALL BE BEDDED IN 4" OF CRUSHED AGGREGATE PER CITY OF HUNTSVILLE DR-166. STORM PIPES
LOCATED IN PAVED AREAS AND 5' BEYOND THE BACK OF CURB SHALL BE BACKFILLED WITH #78 STONE UP TO SUBGRADE ELEVATION
PER CITY OF HUNTSVILLE DR-166.

6. ALLRIP RAP SHALL BE CLASS 2 PER THE ALABAMA DEPT. OF TRANSPORTATION (ALDOT) STANDARD SPECIFICATIONS UNLESS
OTHERWISE NOTED.

7. ALL STORMPIPES 18" AND GREATER SHALL BE CLASS 3 REINFORCED CONCRETE PIPE (RCP) PER CITY OF HUNTSVILLE STANDARD
SPECIFICATIONS SECTION 527 AS MODIFIED IN THE SUPPLEMENT TO GENERAL REQUIREMENTS.

8. ALL STORM MANHOLES SHALL BE APPROVED CONE, RISER, AND BASE SECTIONS WITH GASKETED JOINTS MEETING ALDOT SPECIAL
DRAWING # MH-621-2 WITH CITY OF HUNTSVILLE RING AND COVER PER DR-129.

9. ALL SLOPE PAVED HEADWALLS SHALL BE PER CITY OF HUNTSVILLE DR-152A THROUGH DR-152D.

10. CONCRETE BOX CULVERTS SHALL BE EITHER PRE-CAST OR CAST-IN-PLACE TYPE CONSTRUCTION. PRE-CAST BOX CULVERTS SHALL
BE DESIGNED TO MEET AASHTO HS-20 LOADING REQUIREMENTS, AASHTO M273 (C850), AASHTO M259 (C789), ASTM C1433, AND THE CITY
OF HUNTSVILLE STANDARD SPECIFICATIONS SECTION 523 FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS AS MODIFIED IN THE
SUPPLEMENT TO GENERAL REQUIREMENTS. CAST-IN-PLACE BOX CULVERTS SHALL BE PER THE ALDOT SPECIAL DRAWINGS PROVIDED
MEETING AASHTO HS-20 LOADING CONDITIONS AND THE CITY OF HUNTSVILLE STANDARD SPECIFICATIONS SECTION 523 FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS AS MODIFIED IN THE SUPPLEMENT TO GENERAL REQUIREMENTS.

11. ALL SINGLE AND DOUBLE WING CURB INLETS SHALL BE PER CITY OF HUNTSVILLE DR-120A THROUGH DR-120C.

12. ALL YARD INLETS SHALL BE PRECAST INLET BOXES 3-1" x 3-1" OR 4-2" x 4-2" DEPENDING ON MAXIMUM PIPE DEFLECTIONS. YARD
INLET TOP TO BE PRECAST WITH A RING AND COVER ACCESS PROVIDED THROUGH THE TOP.

13. CONTRACTOR TO PROVIDE "RED-LINED" AS-BUILT DRAWINGS ON STORM PIPING AND STORMWATER DETENTION.

EROSION CONTROL NOTES:

1. EXISTING EROSION CONTROL MEASURES INSTALLED IN PACKAGE 1A AND 1B. CONTRACTOR WILL BE RESPONSIBLE FOR
MAINTAINING THESE MEASURES LOCATED WITHIN THEIR WORK AREA ONLY.

2. ANY TEMPORARY ACCESS ROADS SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR RELATED TO THEIR OWN SCOPE OF WORK.
3. SITE EROSION CONTROL MEASURES SHALL BE IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL LAWS, CODES, AND
REGULATIONS.

4. LWREDSTONE, LLC HAS OBTAINED A "NOTICE OF REGISTRATION'(NOR) FROM ADEM #ALR16EFJM (EXPIRES 8/23/2011). THE OWNER
SHALL BE RESPONSIBLE FOR ALL ADEM REQUIRED MONITORING, INSPECTIONS, ETC. TO ENSURE THAT THE SITE IS AT ALL TIMES IN
ACCORDANCE WITH ADEM RULES & REGULATIONS. DAILY DOCUMENTATION OF INSPECTIONS BY AQ.C.I. OR Q.C.P. SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR AND MAINTAINED BY THE CONTRACTOR ON-SITE AND PROVIDED TO THE OWNER UPON
REQUEST. ANY AND ALL FEES, FINES, ETC., SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

5. ALL EROSION CONTROL DEVICES SHALL BE PROPERLY MAINTAINED DURING THE CONSTRUCTION PROCESS AND UNTIL ALL
DISTURBED AREAS HAVE BEEN PERMANENTLY STABILIZED. ALL EROSION CONTROL INSTALLATION AND MAINTENANCE SHALL BE SOLELY
THE RESPONSIBILITY OF THE CONTRACTOR AND SHALL BE AT NO ADDITIONAL COST TO THE OWNER

6. EROSION CONTROL DEVICES SHOWN ON THESE PLANS ARE A MINIMUM. ADDITIONAL DEVICES SHALL BE INSTALLED AS REQUIRED
TO PREVENT SILTATION, EROSION AND OTHER DEGRADATION OR POLLUTION TO THE SITE OR ADJACENT PROPERTIES, STREAMS,
DITCHES, AND PUBLIC ROADWAYS.

7. EROSION CONTROL DEVICES SHALL INCLUDE, BUT NOT LIMITED TO, THE FOLLOWING DEVICES: SILT FENCING, BRUSH BERMS,
SEDIMENT BASINS, DETENTION PONDS, STRAW WATTLES, CHECK DAMS, FILTER BERMS, JUTE MATTING, VEGETATIVE FILTER STRIPS,
TURF REINFORCEMENT MAT, DIVERSION BERMS, POLYACRYLAMIDE, FLOC BLOCKS, ETC.

8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL EROSION CONTROL DEVICES IN GOOD OPERATING CONDITION
DURING ALL LAND DISTURBING ACTIVITIES. THIS RESPONSIBILITY SHALL INCLUDE THE CLEANUP AND/OR REPAIRS TO THE DEVICES AT
NO ADDITIONAL COST TO THE OWNER.

9. EROSION CONTROL DEVICES SHALL BE MONITORED AND MAINTAINED UNTIL THE SITE HAS BEEN PERMANENTLY STABILIZED AND
AFTER EACH RAINFALL GREATER THAN 0.5 INCHES IN A 24 HOUR PERIOD, ANY WIND GUSTS GREATER THAN 25 MPH, AND ANY
SUSTAINED WINDS GREATER THAN 20 MPH IN A 24 HOUR PERIOD.

10. AFTER ALL LAND DISTURBANCE ACTIVITIES HAVE CEASED AND AFTER ALL DISTURBED AREAS HAVE BEEN PERMANENTLY
STABILIZED, THE EROSION CONTROL DEVICES SHALL BE REMOVED BY THE CONTRACTOR AND THE AREA CLEANED AND DRESSED FOR
EACH CONTRACTOR'S WORK AREA. CONTRACTOR SHALL INSTALL, MAINTAIN, AND REMOVE ANY EROSION CONTROL MEASURES UNTIL
AREA IS STABILIZED IN WORK AREA BY CONTRACTOR THAT INSTALLED THE EROSION CONTROL MEASURE.

11.  DEWATERING SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR FOR THEIR SCOPE OF WORK. DEWATERING OPERATIONS MAY
NOT BE DISCHARGED IN A MANNER THAT CAUSES EROSION OF THE SITE OR POLLUTION TO ADJACENT PROPERTIES, STREAMS,
DITCHES, OR PUBLIC ROADWAYS.

12. ALL LAND DISTURBANCE ACTIVITIES SHALL BE CONDUCTED IN A LOGICAL SEQUENCE TO MINIMIZE THE EXPOSURE OF BARE AREAS
AT ANY ONE TIME.

13.  ALL DISTURBED AREAS LEFT INACTIVE FOR MORE THAN 13 DAYS SHALL BE SEEDED AND MULCHED IN ACCORDANCE WITH ALDOT
SPECIFICATIONS SECTION 652 AND 656 AND CITY OF HUNTSVILLE STANDARD SPECIFICATIONS SECTION 653 AND 659. COORDINATE
PERMANENT GRASSING WITH LANDSCAPE PLAN.

14. ALL DITCHES AND FILL/CUT SIDE SLOPES SHALL RECEIVE ALDOT SEED AND MULCH PER NOTE #13 ABOVE. COORDINATE WITH
LANDSCAPE PLANS FOR SOD AREAS. ALL FLAT/PAD AREAS SHALL RECEIVE WILDFLOWER MIX PER THE PROJECT SPECIFICATIONS -
SUPPLEMENTAL SPECIFICATIONS LANDSCAPE, 24 F.

15.  ALL GRADED AREAS SHALL RECEIVE A MINIMUM OF 4 INCHES OF TOPSOIL AND PERMANENT GRASSING UNLESS OTHERWISE
INDICATED. PLANTING BEDS SHALL RECEIVE A MINIMUM OF 6" OF TOPSOIL.

16.  PRIOR TO SITE CLEARING, ALL PERIMETER SILT FENCING, BRUSH BERMS, ETC. AND GRAVELED ACCESS DRIVES SHALL BE
INSTALLED. THE OWNER WILL INSPECT AND APPROVE THE INSTALLATION OF THESE MEASURES PRIOR TO RELEASING SITE WORK
CONSTRUCTION.

17. ALLEXISTING STREAMS, DITCHES, ETC. SHALL BE PROTECTED FROM SEDIMENTS AND SILTS BY SILT FENCING, WATTLES, BRUSH
BERMS, ETC.

18. WATTLES OR SILT FENCING SHALL BE INSTALLED AT ALL INLETS UPON THE COMPLETION OF EACH INLET AS INSTALLED.

19. RIP RAP SHALL BE PLACED AT EACH HEADWALL IMMEDIATELY FOLLOWING CONSTRUCTION OF EACH HEADWALL.

20. GEOTEXTILE SHALL BE PLACED ON ALL 2:1 SIDE SLOPES. GEOTEXTILE SHALL BE NORTH AMERICAN GREEN SC150 OR APPROVED
EQUAL UNLESS OTHERWISE NOTED ON PLANS. ALL GEOTEXTILES SHALL BE INSTALLED PER THE MANUFACTURER'S
RECOMMENDATIONS.

21. GEOTEXTILE SHALL BE PLACED ON ALL 3:1 SIDE SLOPES. GEOTEXTILE SHALL BE NORTH AMERICAN GREEN $150 OR APPROVED
EQUAL UNLESS OTHERWISE NOTED ON PLANS. ALL GEOTEXTILES SHALL BE INSTALLED PER THE MANUFACTURER'S
RECOMMENDATIONS.

22. GEOTEXTILE SHALL BE PLACED ON ALL DITCH BOTTOMS & TO THE TOP OF SLOPE ON EACH SIDE. GEOTEXTILE SHALL BE NORTH
AMERICAN GREEN SC150 OR APPROVED EQUAL UNLESS OTHERWISE NOTED ON PLANS. ALL GEOTEXTILES SHALL BE INSTALLED PER
THE MANUFACTURER'S RECOMMENDATIONS.

23. GEQTEXTILE IS NOT REQUIRED ON 4:1 AND FLATTER SLOPES.

GRAVITY SANITARY SEWER NOTES:

1. ALL GRAVITY SANITARY SEWER MAIN CONSTRUCTION SHALL BE PER THE CITY OF HUNTSVILLE ENGINEERING DEPARTMENT "DESIGN
AND ACCEPTANCE MANUAL FOR SANITARY SEWERS" DATE MARCH 2011.

2. THE INTENT OF THE DRAWINGS IS THAT THE CONTRACTOR SHALL FURNISH ALL LABOR, MATERIALS, TOOLS, EQUIPMENT AND
TRANSPORTATION NECESSARY FOR THE PROPER EXECUTION OF THE WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS AND
ALL INCIDENTAL WORK NECESSARY TO COMPLETE THE PROJECT IN AN ACCEPTABLE MANNER, READY FOR USE, OCCUPANCY OR
OPERATION BY THE OWNER.

3. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS ON ALL GRAVITY SANITARY SEWER MATERIALS TO THE OWNER AND RECEIVE
APPROVAL PRIOR TO INSTALLATION AND/OR FABRICATION.

4. EFFORTS HAVE BEEN MADE TO INDICATE LOCATIONS OF EXISTING AND/OR PLANNED STRUCTURES, PIPING, UTILITIES, AND
TOPOGRAPHY. HOWEVER, IT IS THE CONTRACTOR'S RESPONSIBILITY TO FIELD VERIFY EXACT MEASUREMENTS AND LOCATIONS OF ALL
EXISTING ITEMS BEFORE INITIATING ANY CONSTRUCTION OPERATIONS. ANY EXISTING STRUCTURE, PIPING OR UTILITY DISTURBED OR
DAMAGED BY THE CONTRACTOR DURING CONSTRUCTION OPERATIONS SHALL BE REPLACED BY THE CONTRACTOR AT NO ADDITIONAL
COST TO THE OWNER AND/OR ENGINEER. SUFFICIENT ADVANCE COORDINATION OF DISRUPTION WITH THE OWNER OF ANY FACILITY IS
THE TOTAL RESPONSIBILITY OF THE CONTRACTOR.

5. ALLBURIED PIPES SHALL HAVE A MINIMUM OF 30" COVER AS MEASURED VERTICALLY FROM FINISHED GRADE TO THE TOP OF PIPE,
UNLESS OTHERWISE NOTED.

6. T SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO WORK ALL APPLICABLE DRAWINGS AND THE APPROPRIATE SPECIFICATIONS
AS AUNIT. ANY OMISSIONS, DELETIONS, OR CONFLICTS ARISING AS A RESULT OF FAILURE TO INCORPORATE ALL DRAWINGS AND
SPECIFICATIONS THAT APPLY SHALL BE CORRECTED BY THE CONTRACTOR AT NO ADDITIONAL COST TO THE OWNER AND/OR ENGINEER.
7. THE CONTRACTOR SHALL BE TOTALLY RESPONSIBLE FOR TVI, VACUUM TESTING MANHOLES AND AIR TESTING SEWER LINES. A
72-HOUR NOTICE IS REQUIRED PRIOR TO TESTING. REPRESENTATIVES FROM BOTH THE CITY ENGINEERING OFFICE AND WATER
POLLUTION CONTROL SHALL BE PRESENT TO VERIFY TESTING RESULTS.

8. THE CONTRACTOR SHALL PROVIDE THE OWNER WITH A COMPLETE SET OF RECORD DRAWINGS (AS-BUILTS) IN RED-LINED
HARDCOPY FORMAT UPON COMPLETION OF CONSTRUCTION. IN ADDITION, THE RECORD DRAWINGS SHALL SHOW FINAL VERTICAL AND
HORIZONTAL ALIGNMENT OF ALL BURIED UTILITIES ADDED OR MOVED AS A RESULT OF CONSTRUCTION. THEY SHALL INCLUDE ACTUAL
FIELD ANGLES BETWEEN LINES, ALL SERVICE LINES AND TEE LOCATIONS, ALL VALVE VAULTS AND VALVE BOXES, STUBOUTS, AND LINES,
AND SHALL REFLECT ALL ALIGNMENT AND GRADE CHANGES FROM THE DESIGN DRAWINGS MADE DURING CONSTRUCTION. RECORD
DRAWINGS MUST BE COMPLETED AND SUBMITTED PRIOR TO ACCEPTANCE OF THE SEWERS INTO THE PUBLIC SYSTEM AND ANY
CONNECTIONS BEING MADE THERETO. CERTIFIED DIGITAL AS-BUILTS WILL BE PROVIDED TO THE OWNER BY "OTHERS" UPON
ACCEPTANCE OF THE CONTRACTOR'S RECORD DRAWINGS.

9. THE ENGINEER WILL PROVIDE GEOTECHNICAL INFORMATION SUCH AS BORINGS, SOIL TESTS, ETC UPON WRITTEN REQUEST.

10.  ALL CONCRETE, ASPHALT DRIVEWAYS AND OTHER ROAD ACCESSES, SHALL BE SAWCUT AND REPAIRED IN AS GOOD OR BETTER
CONDITION AS BEFORE CONSTRUCTION. PROPERTY OWNERS SHALL HAVE ACCESS TO PROPERTY AT ALL TIMES DURING
CONSTRUCTION.

11. CONTRACTOR SHALL SUPPLY AND INSTALL SERVICE CONNECTIONS AND FLEX CONNECTIONS IN MANHOLES AT ELEVATIONS AND
DEFLECTIONS AS NOTED ON PLANS FOR ALL SERVICE LATERALS SHOWN.

12. SERVICE LATERALS AND STUBOUTS SHALL BE EXTENDED TO PROPERTY OR EASEMENT LINES AS SHOWN ON PLANS.

13. SEED, FERTILIZE, AND MULCH ALL DISTURBED AREAS DURING CONSTRUCTION.

14. CONTRACTOR SHALL MAINTAIN A 15" MINIMUM EXCAVATION CLEARANCE AT ALL TRANSMISSION LINES TOWER SUPPORTS AND
DOWN GUY ANCHORS.

15.  CONTRACTOR SHALL COORDINATE IN ADVANCE AND DURING CONSTRUCTION OPERATIONS WITH THE OWNER OF ANY FIBER OPTIC
COMMUNICATION CABLES IN THE AREAS WHERE THESE UTILITIES MAY EXIST.

16.  TRAFFIC CONTROL SHALL BE MAINTAINED PER THE “MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”, LATEST REVISION.

17. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COMPLYING WITH NPDES STORMWATER PERMITS DURING ENTIRE CONSTRUCTING
PERIOD. A COPY OF THE ADEM PERMIT SHALL MAINTAINED ON SITE AL ALL TIMES.

18.  ALL GRAVITY SANITARY SEWER MAINS SHALL BE WRAPPED IN POLYETHYLENE WRAP PER SECTION 4.5.2 OF THE CITY OF
HUNTSVILLE DESIGN AND ACCEPTANCE MANUAL FOR SANITARY SEWERS DATED MARCH 2011.

19.  ALL GRAVITY SANITARY SEWER MAINS SHALL BE CEMENT MORTAR LINED WITH A BITUMINOUS SEAL COAT PER SECTION 4.5.2 OF
THE CITY OF HUNTSVILLE DESIGN AND ACCEPTANCE MANUAL FOR SANITARY SEWERS DATED MARCH 2011.

20.  ALL GRAVITY SANITARY SEWER MAINS SHALL BE BEDDED PER AWWA C150, TYPE 5 AND PER THE CITY OF HUNTSVILLE DESIGN AND
ACCEPTANCE MANUAL FOR SANITARY SEWERS DATED MARCH 2011.

UTILITY NOTES:

1. CONTRACTOR TO COORDINATE WITH OWNER PRIOR TO ANY UTILITY BEING DEMOLISHED REGARDING ITEMS TO BE SALVAGED,
RECYCLED, AND REUSED. CONTRACTOR SHALL REMOVE ITEMS TO BE SALVAGED WITH EXTREME CAUTION TO PREVENT DAMAGE.
CONTRACTOR SHALL TURN ALL SALVAGED UTILITY ITEMS OVER TO OWNER.

2. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS ON ALL UTILITY INFRASTRUCTURE MATERIALS TO THE OWNER AND RECEIVE
APPROVAL PRIOR TO INSTALLATION AND/OR FABRICATION.

3. UTILITY TRENCHES SHALL BE BACKFILLED WITH COMPACTED FILL PLACED IN 8" LOOSE LIFTS. FILL SHALL BE COMPACTED TO 95%
STANDARD PROCTOR AND OPTIMUM MOISTURE CONTENT WITHIN £2.0% PER CITY OF HUNTSVILLE STANDARD SPECIFICATIONS SECTION
105 AND 107 AS MODIFIED IN THE SUPPLEMENT TO GENERAL REQUIREMENTS.

4. WHEN INSTALLING UTILITIES IN EXISTING PAVED AREAS, ROADWAYS, OR IN AREAS WHERE SOILS ARE CONSIDERED UNSUITABLE
FOR BEDDING OR BACKFILLING, UTILITY TRENCHES SHALL BE BACKFILLED FULL DEPTH WITH #78 STONE PER CITY OF HUNTSVILLE
DR-166.

5. REFER TO HUNTSVILLE UTILITIES WATER DEPARTMENT FACILITIES SPECIFICATIONS DATED 2008 FOR ALL WATER SYSTEMS.
HUNTSVILLE UTILITIES WATER MAIN SHALL HAVE HUNTSVILLE UTILITIES MARKER TAPE INSTALLED 2' ABOVE THE PIPE AND THE
REDSTONE ARSENAL WATER MAIN RELOCATION SHALL HAVE REDSTONE MARKER TAPE INSTALLED 2' ABOVE THE PIPE. THESE WATER
MAINS SHALL HAVE A MINIMUM OF 5' C.T.C. SEPARATION.

6. REFER TOHUNTSVILLE UTILITIES ELECTRICAL DEPARTMENT GENERAL SPECIFICATIONS FOR INSTALLATION OF UNDERGROUND
UTILITIES DATED OCTOBER 2008 FOR ALL ELECTRICAL SYSTEMS.

7. THE CONTRACTOR WILL BE REQUIRED TO COORDINATE WITH HUNTSVILLE UTILITIES ON THE GAS INSTALLATION WORK AND
SCHEDULE ALONG REDSTONE GATEWAY.

8. THE CONTRACTOR SHALL CONTACT TRENT HALL WITH HUNTSVILLE UTILITIES POWER AT (256) 535-1306 OR (256) 652-8620 24 HOURS
PRIOR TO THE CONSTRUCTION OF THE ELECTRICAL PRIMARY TO SET UP AN ON-SITE JOB MEETING. STREET LIGHT INFRASTRUCTURE
WILL BE INSPECTED BY THE OWNER'S PROJECT MANAGER.
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PROJECT GENERAL NOTES
REDSTONE GATEWAY - PACKAGE 1F

CITY OF HUNTSVILLE
HUNTSVILLE, ALABAMA

— ROADWAY IMPROVEMENTS

PE

CONTACT: JERRY ROBINSON
PH: 256-876-3122
EMAIL: JERRY.W.ROBINSON@US.ARMY .MIL

DIRECTORATE OF PUBLIC WORKS - TRAFFIC & DRAINAGE
CONTACT: TOM RICHARDSON

PH: 256-876-7008

EMAIL: TOM.RICHARDSON1@US.ARMY.MIL

NEC - COMMUNICATIONS

CONTACT: DAVID RUSSELL

PH: 256-876-5030

EMAIL: DAVID.RUSSELL@US.ARMY.MIL

LOCATION CONTACT: JERRY HYATT
PH: 256-876-2766

EMAIL: JERRY . HYATT@US.ARMY .MIL

CONTACT: GARY SHELTON

EMAIL: DONALD.SHELTON@US.ARMY.MIL

NAME GRID NORTH GRID EAST ELEVATION DESCRIPTION

AHD-16 153046719 404.038.30 655.94 ALDOT HIGHWAY MONUMENT NO. 17 1565 R.0.W. 275' WEST OF CL RIDEOUT ROAD

AHD-17 1530,739.43 403,720.37 662.68 ALDOT HIGHWAY MONUMENT NO. 16 565 R.0.W. 600" WEST OF CL RIDEOUT ROAD

TP-1 1528,778.40 404.155.65 638.64 MAG NAIL & GALVANIZED SHINER 177 NORTH OF CL GOSS ROAD & 113"WEST OF CL RIDEOUT ROAD PH: 256-876-5150
TP-2 1529,198.25 40417852 640.82 MAG NAIL & GALVANIZED SHINER 600"NORTH OF CL GOSS ROAD & 113" WEST OF CL RIDEOUT ROAD

ALABAMA EAST ZONE

CONTROL: GTAC, PID DG5771
NAV (83) CORS - 34°42'39.82619(N) - 086°39'12.28546(W)
NAVD 88, USING 731.8 AS ELEVATION

CONTACT: ANDY WATWOOD, SR.
PH: 256-704-1026
EMAIL: ANDY.WATWOOD@CENTURYLINK.COM

KNOLOGY

CONTACT: STAN HODGES

PH: 256-489-6420

EMAIL: STAN.HODGES@KNOLOGY.COM

AT&T

CONTACT: DEBORA GREGG
PH: 256-651-5521

EMAIL: DG5927@ATT.COM

UTILITY CONTACTS:
REDSTONE ARSENAL PHONE COMPANIES HUNTSVILLE UTILITIES
DIRECTORATE OF PUBLIC WORKS - POWER CENTURY LINK POWER

CONTACT: MIKE COUNTS

PH: 256-535-1314

EMAIL: MIKE.COUNTS@HSVUTIL.ORG
CONTACT: RICHARD KNOX

PH: 256-535-1282

EMAIL: RKNOX@HSVUTIL.ORG

GAS

CONTACT: JOEL PERRY

PH: 256-535-1445

EMAIL: JOEL.PERRY@HSVUTIL.ORG

WATER

CONTACT: JUSTIN YORK

PH: 256-535-1403

EMAIL: JUSTIN.YORK@HSVUTIL.ORG
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LEGEND:

EXISTING UTILITY POLE
(TO BE REMOVED)

EXISTING IMPROVEMENTS
(TO BE REMOVED)

EXISTING PAVING, CURBS, AND HARDSCAPE
(TO BE REMOVED)

EXISTING UTILITIES AND FENCING
(TO BE REMOVED)

SPECIAL NOTES:

1. SEE SHEET C1.0 FOR APPLICABLE PROJECT GENERAL NOTES.

2. SEE SHEETS C2.0 THRU C2.5 FOR EXISTING CONDITIONS.

3. ITEMSNOT NOTED TO BE REMOVED SHALL REMAIN.

4. SEESHEETS C11.0 THRU C11.4 FOR ADDITIONAL DETAILED UTILITY

REMOVAL AND RELOCATION INFORMATION.

5. ALLEXISTING SANITARY SEWER TO REMAIN. IT MAY BE NECESSARY TO
ADJUST MANHOLE TOPS TO MATCH PROPOSED GRADES. SEE GRADING
AND UTILITY PLANS FOR ADDITIONAL INFORMATION.

6.  CONTRACTOR SHALL CLEAR AND GRUB AS NECESSARY TO INSTALL
PROPOSED IMPROVEMENTS.
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\~ CONTRACTOR SHALL CUT, CAP, AND
REMOVE EXISTING 1" WATER LINE
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SPECIAL NOTES:
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UNINTERRUPTED SERVICE
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EXISTING FENCE EXISTING 12" WATER MAIN —/ X
REMOVE EXISTING COPPER (TO BE REMOVED AND RELOCATED (TOREMAIN) \
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N 152714373 PROPOSED DITCH)(SEE SHEET C8.3 TO THIS POINT EXISTING FENCE EXISTING FENCE EXISTING SIGNS
E 402054.29 FOR ADDITIONAL INFORMATION) N 1527131.94 (TO BE REMOVED) (T0 BE REVOVED) 10 B REVOVED
E 40231158
EXISTING COPPER COMMUNICATION LINE

EXISTING OVERHEAD
ELECTRICAL POLE
(TO REMAIN)

EXISTING 12" WATER LINE

(TO BE REMOVED AND REPLACED)
SEE UTILITY PLANS FOR ADDITIONAL
INFORMATION. CONTRACTOR SHALL
COORDINATE ANY OUTAGES WITH
BASE CIVIL ENGINEERING.
(CONTACT: TOM RICHARDSON)
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COORDINATE REMOVAL WITH NEC/ RSA
TO ENSURE UNINTERRUPTED SERVICE
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SEE LAYOUT AND GRADING PLANS
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ELECTRICAL POLE
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(SEE GRADING PLANS FOR ADDITIONAL INFORMATION) ELECTRICAL POLE
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LEGEND:
EXISTING UTILITY POLE
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SANITARY SEWER i} EXISTING IMPROVEMENTS
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EXISTING PAVING, CURBS, AND HARDSCAPE
(TO BE REMOVED)

XXX

EXISTING UTILITIES AND FENCING
(TO BE REMOVED)

SPECIAL NOTES:

1. SEE SHEET C1.0 FOR APPLICABLE PROJECT GENERAL NOTES.

2. SEE SHEETS C2.0 THRU C2.5 FOR EXISTING CONDITIONS.

3. ITEMS NOT NOTED TO BE REMOVED SHALL REMAIN.

4 SEE SHEETS C11.0 THRU C11.4 FOR ADDITIONAL DETAILED UTILITY
REMOVAL AND RELOCATION INFORMATION.

5. ALLEXISTING SANITARY SEWER TO REMAIN. IT MAY BE NECESSARY TO
ADJUST MANHOLE TOPS TO MATCH PROPOSED GRADES. SEE GRADING
AND UTILITY PLANS FOR ADDITIONAL INFORMATION.

6. CONTRACTOR SHALL CLEAR AND GRUB AS NECESSARY TO INSTALL 0
PROPOSED IMPROVEMENTS.
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